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SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 51

Comm #: 53036-9702-01-A
BRRTS #: 03-28-002662
Site Name: Loppnow Property

Site Address: W1301 Marietta Ave., Ixonia, 53036
Site Manager: Wendell Wojner

Address: 3911 Fish Hatchery Rd.
City, State Zip: Fitchburg, WI 53711-5367
Phone: (608) 275-3297
e-mail: Wendell.Wojner@Wisconsin.gov
Bid Manager: Stephen D. Mueller
Address: 9316 N. 107" St.
City, State Zip: Milwaukee, Wisconsin 53224-1121
Phone: (414) 357-4704
e-mail: Stephen.Mueller@Wisconsin.gov
Bid-Start Date: October 1, 2007
Questions must be received by (See Section 2 (B)): October 15, 2007, 4:00 PM
Responses will be posted by (See Section 2 (B)): November 2, 2007
Bid-End Date and Time: | November 16, 2007, 4:00 PM

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site
Manager.

Ivize-Madison, 1 E. Main, Madison, WI 53703
Phone: (608) 663-1041 Fax: (608) 663-1045



SECTION 2 - Site-Specific Bid Requirements
General Comments

The site is a former retail service station and bulk storage facility located on 0.3
acres in the Town of Ixonia, in Jefferson County. The facility operated between
1928 and 1983 and included three former buildings: a pump house in the
southeast corner, a service station in the east-central portion, and a repair garage
in the west central area.

The Commerce Tanks Database and site information described that the site had
five aboveground storage tanks (ASTs) ranging from 9,000 gallons to 15,000
gallons capacity that formerly stored gasoline. These tanks were removed in 1983.
Also, there were three 300-gallon leaded underground gasoline storage tanks
(USTs), two 200-gallon diesel fuel USTs, and a 200-gallon kerosene UST at the
site. These tanks were located between the former station and repair garage
buildings and were also removed in 1983. A 500-gallon fuel oil UST was removed
in 1997 near the northwest corner of the former repair garage. The site is currently
unpaved and used for parking for the neighboring Loppy’s Bar to the immediate
west.

A site investigation (Sl) was begun in 1996 with soil probes, followed by soil
borings completed as one temporary and 12 permanent monitoring wells in July
1997 through February 2006. The Sl was initiated after contamination was
discovered during sewer work in the roadway in front of the site. No site
remediation has been conducted to date.

The stratigraphy across the investigated area consists of variable layers of clay
and clayey sands. Based on private well construction reports, bedrock may be
present at about 65 feet below ground surface (bgs). The water table is variable
from 3-8 feet bgs, and groundwater flow has been reported to be toward the
southwest on the eastern side of the site and toward the southeast on the western
side. In March 2006, groundwater flow appeared to be locally radial from the
former bulk storage AST area.

The extent of soil contamination has been delineated, with the highest soil
contamination levels near the former pump house (GP-1, MW-6, PZ-1), the former
dispenser island (GP-5, MW-1), and the west side of the residential duplex to the
east of the source property (MW-4). The contamination near the duplex appears to
be downgradient of the former pump house and/or the dispenser island, or it may
indicate an unknown source. Shallow contamination beneath the former dispenser
island (MW-1) may pose a direct-contact risk.

The extent of groundwater contamination is horizontally delineated and appears to
occur mostly on the eastern side of the site. The groundwater contamination
extends to at least one, possibly two other properties east of the site, as well as
beneath the roadway to the north and the railroad right-of-way to the south of the
site. Benzene was detected at a low concentration (46 pg/L) in piezometer PZ-1
(screened 35-40 feet below ground surface [bgs]), located near the former pump
house, during it’s initial (only) sampling round in September 2003. Four adjacent
private wells have been sampled in the area, with no detects for petroleum
hydrocarbon compounds reported. Low-level detects of chloromethane and/or
chloroform in several of the wells might be attributed to well disinfection or to false-
positive laboratory detects.



Minimum Remedial Requirements

Goals of the bid scope of work are to: 1) evaluate the extent and degree of
petroleum contamination in areas not previously investigated on the Loppnow
property and on the residential duplex property to the east, 2) assess the potential
for migration of petroleum vapors into the residential duplex, 3) conduct monitoring
well and potable well groundwater sampling, and 4) prepare a comprehensive
report documenting these site activities.

1.

Advance and sample 5 soil borings to further define the vertical and horizontal
extent of soil and groundwater contamination near MW-4, located east of the
former pump house and south of the neighboring residential duplex (see
attached site map). This area was reportedly used to load trucks used to
transport and distribute fuel.

Locate the borings as follows: 1) approximately 30 feet south of MW-2, 2)
approximately 20 feet northeast of MW-4, 3) approximately 20 feet southeast of
MW-4, 4) approximately 20 feet southwest of MW-4, and 5) to be decided in the
field based on findings of the first four borings. These locations are
approximate and are subject to utility clearance.

Advance and sample 3 soil borings to define the vertical and horizontal extent
of soil and groundwater contamination near the former UST basin between the
former station and repair garage buildings.

Locate the borings as follows: 1) in the former UST basin and 2) at up to 2
additional locations surrounding the basin based on findings of the first boring.

Continuously sample and descriptively log all the borings by 2-foot intervals to
approximately 15 feet bgs and field-screen for petroleum vapors. Submit 2 soil
samples from each boring for laboratory analysis of PVOCs and naphthalene:
one from the 0- to 2-foot depth interval and one from within the water table
“smear” zone (approximately 4 to 9 feet bgs).

The borings will be extended to approximately 15 feet bgs in order to collect
discrete groundwater grab samples from below the water table using temporary
wells. Install a permanent NR 141, Wis. Admin. Code, monitoring well (MW-12)
in the soil boring on the west side of the residential duplex (i.e., ~30 feet south
of MW-2).

Develop the temporary and NR 141 wells, and submit a groundwater sample
from each for laboratory analysis of PVOCs and naphthalene.

Costs for obtaining property access, right-of-way access and/or city permits
must be included in the bid. Contact the DNR project manager, Wendell
Wojner, at the first sign of problems obtaining access.

Conduct an assessment of the potential for vapor migration to the residential
duplex to the east of the source property.

» Interview the owner and/or inhabitants of the duplex and complete the
attached “Indoor Air Quality Questionnaire and Building Inventory.”

» If the basement of the duplex contains a drainage sump, purge the sump
and then sample and laboratory analyze the sump water for PVOCs and
naphthalene. If multiple sumps are present, sample the sump that exhibits



3)

5)

6)

most obvious signs of contamination or is nearest the contamination, if no
obvious contamination is observed.

Conduct groundwater monitoring as follows:

Wells 1%' Quarter 2nd-Quarter
MW-1R, MW-2, MW-3R, MW-4, PVOCs + PVOCs +
MW-5, MW-6R, MW-7, PZ-1, TW-8, Naphthalene Naphthalene
and new well MW-12.

MW-8, MW-9, MW-10, and MW-11 No sampling PVOCs +
Naphthalene

Smith, Loppy’s Bar, Zunker, and No sampling PVOCs +

Herman potable wells. * Naphthalene

Groundwater samples shall be collected from all the designated monitoring
wells, including any in which free product is discovered. Measure groundwater
(and free product, if present) elevations in all the wells, whether sampled or not,
and report the data in tabular form. Prepare water table maps showing
groundwater flow for each sampling round.

Sampling the Smith, Loppy’ Bar, Herman, and Zunker potable wells: Samples
should be collected from a sample tap or faucet near the pump and before
treatment, storage or pressure systems. If the sampling tap has an aerator,
filter or other device, remove it. Allow the water to run from the tap for at least
five minutes prior to collecting the sample. Reduce water flow to a thin stream,
then collect the water samples as described in section 2.5 in the DNR
Groundwater Sampling Field Manual (DNR PUBL — DG — 038 96).

Upon completion of all site work, prepare a comprehensive report documenting
all of the drilling and sampling activities. The report will include groundwater
elevation and flow maps; isoconcentration maps of residual soil and
groundwater contamination; updated tables which show all historic groundwater
data on one table; concentration trend analyses; and all appropriate and
required field forms, maps, tables, laboratory reports, etc.

The report must be submitted to the DNR (copy to Commerce) no later than
three (3) months after completion of the bid scope of work.

Properly store and dispose/treat all contaminated material generated at this site
as part of the bid scope of work, and provide proper documentation to the DNR.

Web Reporting (See http://commerce.wi.gov/ER/ER-PECFA-SiteReporting.html)
and PECFA claim for bid scope of work completed.

Regarding the 2nd Page of the Bid Response:

If necessary, subsequent cost caps may be determined using page 2 following the
successful completion of the activities under the initial cost cap. Approval shall be
obtained through a request to Commerce for a change order. The request shall
include total costs incurred to date under the existing cap. The subsequent cost
cap amount may be adjusted up (or down) based on the outcome of the specified
work activities.




SECTION 3 - Reporting Timeframes

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there may be additional
reporting requirements outlined above. The consulting firm that is contracted to
complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:

1. Within fourteen days of executing or terminating a contract with the RP.
2. Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3), unless the project is
completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.
7. As directed by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

Claim Submittal

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is received will not be reimbursed to the claimant. The claim preparation
cost must be included in the Total Bid Amount and is considered within the
reimbursement cap.

Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation. All questions must be submitted in writing (fax and electronic mail
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
questions will be addressed after the deadline for submitting questions identified in
Section 1.



SECTION 4 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:

¢ Requirements of the bid specifications have not been met.
e The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).

The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.

SECTION 5 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:



10.

The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

Bids cannot be faxed or sent electronically (email) to the program. Documents
received by fax or email will not be considered.

Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

The consulting firm’s name must be included and all pages of the Bid Response.

All costs must be printed (ink, typewritten or computer). Errors must be crossed
out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this
bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

All amendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.

SECTION 6 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1.

Failed to complete the scope of work within the reimbursement cost cap
established through public bidding.

Failed to complete the scope of work in a bid in a timely manner.
Failed to follow DNR rules on the bid project.

Received one or more notices from Commerce under s. Comm 47.62 (2) that
assess the financial management of an investigation as unacceptable.

In any prior occurrence that has been publicly bid, failed to do either of the
following:



a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or the
PECFA program, from all subcontractors paid under subd. 5. a.

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

7. Failed to commence work within 45 days after executing a contract, as required in
s. Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).



BID RESPONSE
(1% Page)
Department of Commerce PECFA Program
SITE NAME: Loppnow Property
COMMERCE #: 53036-9702-01
BRRTS #: 03-28-002662
Submit Bid Response To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau

201 W Washington Ave, Madison WI 53703-2790 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Complete Mailing

Address:
Telephone: ( ) -
Fax Number: ( ) -

E-mail Address:

Bidder (check one that applies):

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

o

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the
Total Bid Amount proposed below. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
qualifications and/or contingency statements in your bid submittal will

disqualify the bid response.

Total Bid Amount: $

Print Name:

Title:

| certify that | have the authority to commit my organization or firm to the
performance of the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].



BID RESPONSE
(2" Page)
Department of Commerce PECFA Program
SITE NAME: Loppnow Property
COMMERCE #: 53036-9702-01-A
BRRTS #: 03-28-002662

Consulting Firm Name:

A bid will be considered non-compliant if the bid response does not include a
separate tabulation of costs for each activity.

Advance/sample 5 soil borings (4 converted to

1a temporary wells) to 15 ft. bgs

1b | Install 1 NR141 monitoring well to 15 ft. bgs

Advance/sample 3 soil borings (all converted to

1c temporary wells) to 15 ft. bgs

Indoor air quality interview and building

2a | . .
Inspection

2b | Basement drainage sump sampling and analysis

3a | Monitoring well groundwater sampling

3b | Potable well groundwater sampling

4 | Technical report

5 | Waste disposal

6 | Web-Reporting and PECFA Claim Preparation

P | L | L | LR | P | P | R | P | B | R | PR

Total Bid Amount




